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 AGREEMENTS FOR ENGINEERING SERVICES 

 (Publicly Funded Project) 

 

THIS Agreement, made this       day of       20      by and between       hereinafter 

referred to as the OWNER, and       hereinafter referred to as the ENGINEER.  Contract 

becomes effective on the date of the last signature.   

 

The OWNER intends to construct a Project consisting of       

 

 

in Santa Fe County, State of New Mexico, which may be paid for in part with financial 

assistance from the United States of America acting through the United States Department of 

Agriculture – Rural Development, hereinafter referred to as USDA-RD; and/or through the 

United States Environmental Protection Agency, hereinafter referred to as EPA; and/or the New 

Mexico Environment Department, hereinafter referred to as NMED; and/or the New Mexico 

Finance Authority, hereinafter referred to as NMFA; and/or the New Mexico Department of 

Finance, hereinafter referred to as DFA; all collectively referred to as the Funding Agency.  

Neither the United States or the State of New Mexico nor any of its departments, agencies, or 

employees is or will be a party to this Agreement or any subagreement.  The ENGINEER 

agrees to perform the various professional engineering services for the planning, design, and 

construction of said Project in accordance with the provisions of this Agreement. 
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SECTION A – GENERAL PROVISIONS 

1.  General 

(a) This Agreement represents the entire and integrated Agreement between the OWNER 

and the ENGINEER for the Project and supersedes all prior negotiations, representations or 

agreements, either written or oral.  In the event any provisions of this Agreement or any 

subsequent addendum shall be held to be invalid and unenforceable, the remaining provisions 

shall be valid and binding upon the parties.  One or more waivers by either party of any 

provision, term, condition or covenant shall not be construed by the other party as a waiver of a 

subsequent breach of the same by the other party.  The General provisions of this Agreement 

supersede any conflicting SPECIAL PROVISIONS. 

(b) OWNER and ENGINEER each is bound and the partners, successors, executors, 

administrators and legal representatives of OWNER and ENGINEER are hereby bound to the 

other party to this Agreement and to the partners, successors, executors, administrators and 

legal representatives of such other party, in respect of all covenants, agreements, and 

obligations of the Agreement.  Neither OWNER nor ENGINEER may assign, sublet, or transfer 

any rights under or interest (including, but without limitation, moneys that are due or may be 

become due) in the Agreement without written consent of the other, except to the extent that 

any assignment, subletting, or transfer is mandated or restricted by law.  Unless specifically 

stated to the contrary in any written consent of an assignment, no assignment will release or 

discharge the assignor from any duty or responsibility under this Agreement.  Unless expressly 

provided otherwise in this Agreement: 

 (1)  Nothing in this Agreement shall be construed to create, impose, or give rise to any 

duty owed by OWNER or ENGINEER to any Contractor, Contractor’s subcontractor, 

supplier, other individual or entity, or to any surety for or employee of any of them 

 (2)   All duties and responsibilities undertaken pursuant to this Agreement will be for sole 

and exclusive benefit of OWNER and ENGINEER and not for the benefit of any other 

party. 

(c) The ENGINEER will work closely with the Funding Agency, as necessary, for funding to 

be provided. 

(d) The ENGINEER will attend conferences and public hearings with the OWNER, 

representatives of the Funding Agency, or other interested parties and provide assistance in 

connection with such undertakings as provided for in the scope of work detailed in the 

Attachments. 

2.  Approvals 

(a) This Agreement shall not become effective until approved by the Funding Agency.  Such 

approval shall be evidenced by the signature of a duly authorized representative of the Funding 

Agency in the space provided in the Attachments to this Agreement.  The approval shall in no 

way commit the Funding Agency to render financial assistance to the OWNER.  The Funding 

Agency is without liability for any payment hereunder, but in the event such assistance is 

provided, the approval shall signify that the provisions of this Agreement are consistent with the 

requirements of the Funding Agency. 

(b) Review or approval of documents by or for the Funding Agency under this Agreement is 

for administrative purposes only and does not relieve the ENGINEER or OWNER of their 
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responsibilities to design, construct and operate the Project as required under law, regulations, 

permits and good management practices. 

3. Responsibilities of the ENGINEER 

(a) The ENGINEER shall be responsible for the professional quality, technical accuracy, 

timely completion, and the coordination of all design drawings, specifications, reports, and other 

services furnished by the ENGINEER under this Agreement.  If this Agreement involves 

environmental measures or data generation, the ENGINEER shall comply with EPA quality 

assurance requirements that can be found on their website at http://www.epa.gov/quality/index.html. The 

ENGINEER shall keep the OWNER informed of the performance of the ENGINEER'S duties 

under this Agreement.  The ENGINEER shall promptly and without additional compensation, 

correct or revise any errors, omissions, or other deficiencies in the design drawings, 

specifications, reports, and other services provided by ENGINEER under terms of this 

Agreement. 

(b) The ENGINEER shall perform the professional services necessary to accomplish the 

work specified in this Agreement, in accordance with this Agreement and applicable Funding 

Agency requirements in effect on the date of execution of any assistance agreement for this 

Project. 

(c) The OWNER, or Funding Agency review or approval of design drawings, specifications, 

reports, and other services furnished hereunder shall not in any way relieve the ENGINEER of 

responsibility for the technical adequacy of the work.  Neither the OWNER, nor Funding Agency 

review, approval or acceptance of, nor payment for any of the services shall be construed as a 

waiver of action arising out to the performance of this Agreement. 

(d) The ENGINEER shall be and shall remain liable, in accordance with applicable law, for 

all damages to the OWNER caused by the ENGINEER's negligent performance of any of the 

services furnished under this Agreement, except for errors, omissions or other deficiencies to 

the extent attributable to the OWNER or OWNER-furnished data.  The ENGINEER shall not be 

responsible for any time delays in the Project caused by circumstances beyond the 

ENGINEER'S control. 

(e) ENGINEER’S opinions of probable Construction Cost are to be made on the basis of 

ENGINEER’S experience and qualifications and represent ENGINEER’S best judgment as an 

experienced and qualified professional generally familiar with the construction industry.  

However, since ENGINEER has no control over the cost of labor, materials, equipment, or 

services furnished by others, or over Contractor’s methods of determining prices, or over 

competitive bidding or market conditions, ENGINEER cannot and does not guarantee that 

proposals, bids, or actual Construction Cost will not vary from opinions of probable Construction 

Cost prepared by ENGINEER.  If OWNER wishes greater assurance as to probable 

Construction Cost, OWNER shall employ an independent cost estimator. 

(f)  During the Construction Phase, the ENGINEER shall not at any time supervise, direct, or 

have control over Contractor’s work, nor shall ENGINEER have authority over or responsibility 

for the means, methods, techniques, sequences, or procedures of construction selected or used 

by Contractor, for security or safety at the Site, for safety precautions and programs incident to 

the Contractor’s work in progress, nor for any failure of Contractor to comply with Laws and 

Regulations applicable to Contractor’s furnishing and performing the Work. 

http://www.epa.gov/quality/index.html
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(g) The standard of care of all professional engineering and related services performed or 

furnished by ENGINEER under this Agreement will be the care and skill ordinarily used by 

members of subject profession practicing under similar circumstances at the same time and in 

the same locality.  ENGINEER makes no warranties, expressed or implied, under this 

Agreement or otherwise, in connection with ENGINEER’S services. 

(h) The ENGINEER's obligations under this clause are in addition to the ENGINEER's other 

express or implied assurances under this Agreement or State law and in no way diminish any 

other rights that the OWNER may have against the ENGINEER for faulty materials, equipment, 

or work. 

4. Responsibilities of the OWNER 

(a) The OWNER shall designate in writing a person authorized to act as the OWNER's 

representative.  The OWNER or its representative shall receive and examine documents 

submitted by the ENGINEER, interpret and define the OWNER's policies and render decisions 

and authorizations promptly in writing. 

(b) OWNER shall be responsible for, and ENGINEER may rely upon, the accuracy and 

completeness of all requirements, programs, instructions, reports, data, and other information 

furnished by OWNER to ENGINEER pursuant to this Agreement.  ENGINEER may use such 

requirements, programs, instructions, reports, data, and information in performing or furnishing 

services under this Agreement without responsibility for verifying accuracy of OWNER furnished 

data and information. 

(c) The OWNER shall provide to the ENGINEER full and free access to enter upon all 

property required for the performance of the ENGINEER's services under this Agreement. 

(d) The OWNER may make and retain copies of Documents for information and reference in 

connection with use on the Project by OWNER.  Such Documents are not intended or 

represented to be suitable for reuse by OWNER or others on extensions of the Project or on any 

other project.  Any such reuse or modification without written verification or adaptation by 

ENGINEER will be at OWNER’s sole risk and without liability or legal exposure to ENGINEER.  

Any verification or adaptation as stated above, will entitle ENGINEER to further compensation at 

rates to be agreed upon by OWNER and ENGINEER. 

5.  Changes 

(a) The OWNER may, at any time, with prior approval of the Funding Agency, by written 

order make changes within the general scope of this Agreement in the services or work to be 

performed.  If such changes cause an increase or decrease in the ENGINEER's cost or time 

required to perform any services under this Agreement, whether or not changed by any order, 

the OWNER shall make an equitable adjustment and modify this Agreement in writing.  The 

ENGINEER must assert any claim for adjustment under this clause in writing within thirty (30) 

calendar days from the date it receives the OWNER's notification of change, unless the 

OWNER grants additional time before the date of final payment. 

(b) No services for which the ENGINEER will charge an additional compensation shall be 

furnished without the written authorization of the OWNER. 
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6. Termination of Contract 

(a) This Agreement may be terminated in whole or in part in writing by either party in the 

event of substantial failure by the other party to fulfill its obligations under this Agreement 

through no fault of the terminating party, provided that no such termination may be effected 

unless the other party is given (1) not less than fourteen (14) calendar days written notice 

(delivered by certified mail, return receipt requested) of intent to terminate and (2) an 

opportunity for consultation with the terminating party before termination. 

(b) This Agreement may be terminated in whole or in part in writing by the OWNER for its 

convenience, provided that the ENGINEER is given (1) not less than fourteen (14) calendar 

days written notice (delivered by certified, return receipt requested) of intent to terminate, and 

(2) an opportunity for consultation with the OWNER prior to termination. 

(c) If termination for default is effected by the OWNER, an equitable adjustment in the price 

provided for in this agreement shall be made, but (1) no amount shall be allowed for anticipated 

profit on unperformed services or other work, and (2) any payment due to the ENGINEER at the 

time of termination may be adjusted to cover any additional costs to the OWNER because of the 

ENGINEER's default.  If the ENGINEER effects termination for default, or if the OWNER effects 

termination for convenience, the equitable adjustment shall include a reasonable profit for 

services or other work performed.  The equitable adjustment for any termination shall provide 

for payment to the ENGINEER for services rendered and expenses incurred prior to the 

termination, in addition to termination settlement costs reasonably incurred by the ENGINEER 

relating to commitments which had become firm prior to the termination. 

(d) Upon receipt of a termination action under paragraphs (a) or (b) above, the ENGINEER 

shall (1) promptly discontinue all affected work (unless the notice directs otherwise), and (2) 

deliver or otherwise make available to the OWNER within fourteen (14) calendar days copies of 

all data, design drawings, specifications, reports, estimates, summaries and such other 

information and materials as may have been accumulated by the ENGINEER in performing this 

Agreement, whether completed or in process. 

(e) Upon termination under paragraphs (a) or (b) above, the OWNER may take over the 

work and may award another party an Agreement to complete the work under this Agreement. 

(f) If, after termination for failure of the ENGINEER to fulfill contractual obligations, it is 

determined that the ENGINEER had not failed to fulfill contractual obligations, the termination 

shall be deemed to have been for the convenience of the OWNER.  In such event, adjustment 

of the Agreement price shall be made as provided in paragraph 6(c) of this clause. 

  (g)     The terms of this Agreement are contingent upon sufficient appropriations and 

authorization being made by the Legislature of New Mexico for the performance of this 

Agreement. If sufficient appropriations and authorization are not made by the Legislature, the 

OWNER may immediately terminate this Agreement by giving ENGINEER written notice of such 

termination. The OWNER’s decision as to whether sufficient appropriations are available shall 

be accepted by the ENGINEER and shall be final. ENGINEER hereby waives any rights to 

assert an impairment of contract claim against the OWNER or the NMED or the State of New 

Mexico in the event of immediate or Early Termination of this Agreement by the OWNER or the 

Department 
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 (h)     This contract is funded in whole or in part by funds made available under a NMED Grant 

Agreement.  Should the NMED early terminate the grant agreement, the OWNER may early 

terminate this contract by providing ENGINEER written notice of such termination.  In the event 

of termination pursuant to this paragraph, the OWNER’s only liability shall be to pay ENGINEER 

or vendor for acceptable goods delivered and services rendered before the termination date. 

 

7.  Payment 

 (a) The ENGINEER will submit to the OWNER for services rendered an itemized bill 

showing charges for such services accompanied by any additional documentation requested by 

the OWNER.  Such invoices are limited to no more than one per month.  Compensation will be 

based on the lump sum or standard hourly rate with a maximum method of payment as detailed 

in the Attachments. 

(b) The OWNER shall notify the ENGINEER of any disputed amounts in the invoices within 

fourteen (14) calendar days of receipt.  If OWNER contests an invoice, OWNER may withhold 

only that portion so contested, and must pay the undisputed portion. 

(c) Final Payment under this Agreement or settlement upon termination of this Agreement 

shall not constitute a waiver of the OWNER's claims against the ENGINEER under this 

Agreement. 

(d) If OWNER fails to make any payment due ENGINEER within forty-five (45) calendar 

days after OWNER’s receipt of ENGINEER’s invoice, the amount due ENGINEER shall be 

increased at the rate of 1.5% per month from said forty-fifth day. The OWNER is solely 

responsible for the payment of any interest incurred due to late payments.  The FUNDING 

AGENCY will not reimburse for any interest incurred.  In addition, after ten (10) calendar days 

prior written notice, the ENGINEER may suspend services under this Agreement until 

ENGINEER is paid in full.  OWNER waives any and all claims against ENGINEER for any such 

suspension. 

8. Time 

(a) PROGRESS AND COMPLETION 

1. Time limits stated in this Agreement are of the essence.  By executing the Agreement, 

ENGINEER confirms that the Contract Time(s) is (are) reasonable periods for performing 

each phase of the Work. 

2. The ENGINEER shall proceed expeditiously, consistent with professional skills, with 

adequate forces to achieve completion within the Contract Time. 

3. The OWNER shall not be liable to the ENGINEER for additional time or money if the 

ENGINEER submits a progress report expressing an intention to achieve completion of 

the Work prior to the Contract Time and then is not able to achieve intended accelerated 

schedule regardless of the reason. 

4. If the ENGINEER is delayed at any time in the commencement or progress of the Work by 

an act or neglect of the OWNER, changes in the Work as directed by the OWNER in 

writing, or other causes beyond the ENGINEER’S control, then the Contract Time may be 

extended by OWNER per Section 5 of this Agreement. Extensions of time not associated 

with modifications or change to the Work shall not be allowed to increase the Contract 
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amount for overhead or for any other reason and shall strictly apply toward liquidated 

damages. 

5. The ENGINEER shall promptly notify OWNER in writing of any conditions that may delay 

delivery of work beyond the Contract Time. 

6. OWNER shall make decisions and carry out its other responsibilities in a timely manner so 

as not to delay the ENGINEER’S performance of its Services. 

(b) CONTRACT TIME AND LIQUIDATED DAMAGES 

1. The ENGINEER agrees that the Services being provided under this Agreement will be 

performed regularly, diligently and without interruption at such rate of progress as will 

ensure completion within the Contract Time.  It is expressly understood and agreed, by 

and between ENGINEER and the OWNER, that the Contract Time is a reasonable time 

for completion of the Services, taking into consideration the usual conditions for 

performing the Services.  ENGINEER agrees to promptly notify OWNER of delays in 

completing the services under this Agreement that are beyond ENGINEER’s control and 

for which a Contract Time extension will be requested.  If the ENGINEER neglects, fails or 

refuses to complete the Services within the Contract Time, including any time extension 

granted by the OWNER, then the ENGINEER agrees to pay the OWNER the amount 

specified in the ATTACHMENT, not as a penalty, but as liquidated damages. 

2. The parties agree that the amount of the likely damages to the OWNER for such delay is 

difficult to ascertain at the time of execution of this Agreement, but that a reasonable 

estimate of such damages may be deducted from any monthly progress payments due to 

the ENGINEER or from other monies being withheld from the ENGINEER when a 

reasonable estimate of the expected date of completion can be determined by the 

OWNER. 

3. Final accounting of Liquidated Damages shall be determined at completion and the 

ENGINEER shall be liable for any Liquidated Damages over and above unpaid balances 

held by the OWNER. 

4. The OWNER and ENGINEER agree that as mutually agreeable, reasonable Liquidated 

Damages for delay (but not as a penalty), ENGINEER shall pay OWNER amount specified 

in the ATTACHMENT (minimum fifty dollars [$50.00] per day) for each calendar day that 

expires after the Contract Time specified in the Agreement until the Work is complete and 

accepted by the OWNER. OWNER shall have no more than ten (10) calendar days to 

accept or reject the Work. 

9. Project Design 

Unless otherwise approved by the OWNER and Funding Agency, the ENGINEER shall specify 

materials, equipment, and processes that are readily available through competitive procurement 

and consistent with State and Federal regulations. 

10.  Audits and Access to Records 

(a) The ENGINEER shall maintain books, records, documents, and other evidence directly 

pertinent to performance on work under this Agreement in accordance with generally accepted 

accounting principles and practices consistently applied, and Funding Agency regulations in 

effect on the date of execution of this Agreement.  The ENGINEER shall also maintain the 
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financial information and data used by the ENGINEER in the preparation of support of the cost 

submission required under EPA regulations in effect on the date of execution for any negotiated 

agreement or amendment thereof and a copy of the cost summary submitted to the OWNER.  

The Funding Agency, the Comptroller General of the United States, the U.S. Department of 

Labor, OWNER, and the State water pollution control agency or any of their duly authorized 

representatives shall have access to such books, records, documents, and other evidence for 

inspection, audit, and copying during normal business hours.  The ENGINEER will provide 

proper facilities for such access and inspection. 

(b) The ENGINEER agrees to make paragraphs (a) through (f) applicable to all agreements 

it awards in excess of $10,000, at any tier, and to make paragraphs (a) through (f) of this clause 

applicable to all amendments directly related to Project performance. 

(c) Audits conducted under this provision shall be in accordance with generally accepted 

auditing standards and established procedures and guidelines of the reviewing or audit agency 

(ies) and the General Accounting Office. 

(d) The ENGINEER agrees to disclose all information and reports resulting from access to 

records under paragraphs (a) and (b) of this clause to any of the agencies referred to in 

paragraph (a) upon their request. 

(e) Records under paragraphs (a) and (b) above shall be maintained and made available by 

the ENGINEER during performance of services under this Agreement and for three (3) years 

from the date of final Federal/State assistance payment to the OWNER for the Project.  In 

addition, those records which relate to any controversy arising under this Agreement, litigation, 

the settlement of claims arising out of such performance or to costs or items to which an audit 

exception has been taken shall be maintained and made available by the ENGINEER until three 

(3) years after the date of resolution of such appeal, litigation, claim or exception. 

(f) This right of access clause applies to financial records pertaining to all agreements 

(except formally advertised, competitively awarded, fixed price agreements) and all agreement 

amendments regardless of the type of agreement.  In addition, this right of access applies to all 

records pertaining to all agreements and agreement amendments: 

1. To the extent the records pertain directly to Agreement performance; or 

2. If there is any indication that fraud, gross abuse or corrupt practices may be involved; or 

3. If the Agreement is terminated for default or for convenience. 

11. Subcontracts 

(a) Any subcontractors and outside associates or consultants required by the ENGINEER in 

connection with services under this Agreement will be limited to such individuals or firms as 

were specifically identified and agreed to during negotiations of this Agreement.  The OWNER 

and the FUNDING AGENCY must give prior approval for any substitutions, additions or 

deletions to such subcontractors, associates, or consultants. 

(b) The ENGINEER may not subcontract services to subcontractors or consultants in 

excess of thirty (30) percent of the total phased compensation due ENGINEER and detailed in 

the Attachments without the OWNER AND FUNDING AGENCY prior written approval. 
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12. Insurance 

The ENGINEER agrees to obtain and maintain, at the ENGINEER's expense, such insurance 

as will protect the ENGINEER from claims under the Workman's Compensation Act and such 

comprehensive general liability and automobile insurance as will protect the OWNER and the 

ENGINEER from all claims for bodily injury, death, or property damage which may arise from 

the performance by the ENGINEER, or by the ENGINEER's employees, for the ENGINEER's 

functions and services required under this Agreement.  Such insurance shall be in an amount 

specified in ATTACHMENT for injury to any one person and amount specified in ATTACHMENT 

on account of any one accident and in the amount specified in ATTACHMENT for property 

damage.   The ENGINEER further agrees to procure and maintain professional liability (errors 

and omissions) insurance in an amount specified in ATTACHMENT per claim and in the 

aggregate.  Prior to commencement of any work, the ENGINEER shall furnish to the OWNER a 

certificate that complies with this paragraph.  The certificate shall provide that the policy shall 

not be canceled until at least ten (10) calendar days prior written notice shall have been given to 

the OWNER.  ENGINEER shall provide annual updates of the certificate to demonstrate the 

policy remains in effect for the duration of this Agreement. 

 

13. Environmental Condition of Site 

(a) OWNER has disclosed to Engineer in writing the existence of all known and suspected 

Asbestos, PCBs, Petroleum, Hazardous Waste, Radioactive Material, hazardous substances, 

and other Constituents of Concern located at or near the Site, including type, quantity, and 

location.   

(b) OWNER represents to Engineer that to the best of its knowledge no Constituents of 

Concern, other than those disclosed in writing to Engineer, exist at the Site.  

(c) If Engineer encounters an undisclosed Constituent of Concern, then Engineer shall 

notify (1) OWNER and (2) appropriate governmental officials if Engineer reasonably concludes 

that doing so is required by applicable Laws or Regulations. 

(d) It is acknowledged by both parties that Engineer’s scope of services does not include 

any services related to Constituents of Concern. If Engineer or any other party encounters an 

undisclosed Constituent of Concern, or if investigative or remedial action, or other professional 

services, are necessary with respect to disclosed or undisclosed Constituents of Concern, then 

Engineer may, at its option and without liability for consequential or any other damages, 

suspend performance of services on the portion of the Project affected thereby until OWNER: 

(1) retains appropriate specialist consultant(s) or contractor(s) to identify and, as appropriate, 

abate, remediate, or remove the Constituents of Concern; and (2) warrants that the Site is in full 

compliance with applicable Laws and Regulations. 

(e) If the presence at the Site of undisclosed Constituents of Concern adversely affects the 

performance of Engineer’s services under this Agreement, then the Engineer shall have the 

option of (1) accepting an equitable adjustment in its compensation or in the time of completion, 

or both; or (2) terminating this Agreement for cause on 30 calendar days’ notice. 

(f) OWNER acknowledges that Engineer is performing professional services for OWNER 

and that Engineer is not and shall not be required to become an “arranger,” “operator,” 

“generator,” or “transporter” of hazardous substances, as defined in the Comprehensive 
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Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which are 

or may be encountered at or near the Site in connection with Engineer’s activities under this 

Agreement. 

 

14. Mutual Waiver  

To the fullest extent permitted by law, OWNER and Engineer waive against each other, and the 

other’s employees, officers, directors, agents, insurers, partners, and consultants, any and all 

claims for or entitlement to special, incidental, indirect, or consequential damages arising out of, 

resulting from, or in any way related to the Project. 

15. Independent Contractor 

Engineer will, at all times during the performance of this Agreement and in connection with the 

Services, be deemed to be an Independent Contractor.  No relationship of employer-employee 

or agency or other fiduciary capacity is created by this Agreement or by Engineer’s performance 

of the Services. 

16.  Equal Employment Opportunity 

The ENGINEER shall comply with Executive Order 11246, entitled “Equal Employment 

Opportunity”, as amended by Executive Order 11375, and as supplemented in Department of 

Labor regulations 41 CFR Part 60. 

17. Gratuities 

(a) If the OWNER finds after a notice and hearing that the ENGINEER or any of the 

ENGINEER's agents or representatives offered or gave gratuities (in the form of entertainment, 

gifts, or otherwise), to any official, employee, or agent of the OWNER or the FUNDING 

AGENCY in an attempt to secure this Agreement, or favorable treatment in awarding, amending 

or making any determinations related to the performance of this Agreement, the OWNER may, 

by written notice to the ENGINEER, terminate this Agreement.  The OWNER may also pursue 

other rights and remedies that the law or this Agreement provides.  However, the existence of 

the facts on which the OWNER bases such findings shall be in issue and may be reviewed in 

proceedings under the Remedies clause of this Agreement. 

(b) In the event this Agreement is terminated as provided in paragraph (a), the OWNER 

may pursue the same remedies against the ENGINEER as it could pursue in the event of a 

breach of the Agreement by the ENGINEER.  As a penalty, in addition to any other damages to 

which it may be entitled by law, the OWNER may pursue exemplary damages in an amount (as 

determined by the OWNER) which shall be not less than three nor more than ten times the 

costs the ENGINEER incurs in providing any such gratuities to any such officer or employee. 

18.  Covenant Against Contingent Fees 

The ENGINEER represents that no person or selling agency has been employed or retained to 

solicit or secure this Agreement upon an agreement or understanding for a commission, 

percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide 

established commercial or selling agencies maintained by the ENGINEER for the purpose of 

securing business.  For breach or violation of this assurance the OWNER shall have the right to 

annul this Agreement without liability or, at its discretion, to deduct from the contract price or 

consideration, or otherwise recover, the full amount of such commission, percentage, 

brokerage, or contingent fees. 
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19.  Cost and Pricing Data on Federally-funded Projects (delete section if not applicable) 

The ENGINEER and its subcontractor(s) assure that cost and pricing data submitted for 

evaluation with respect to negotiation of prices for negotiated agreements, lower tier 

subagreements, or amendments are based on current, accurate, and complete data supported 

by their books and records.  If the OWNER, or Funding Agency determines that any price 

(including profit) negotiated in connection with this Agreement, any lower tier subagreement, or 

any amendment thereunder was increased by any significant sums because the data provided 

was incomplete, inaccurate, or not current at the time of submission, then such price or cost or 

profit shall be reduced accordingly; and this Agreement shall be modified in writing to reflect 

such action.  Failure to agree on a reduction shall be subject to the Remedies clause of this 

Agreement. 

20.  Remedies 

Unless otherwise provided in this Agreement, all claims, counter-claims, disputes, and other 

matters in question between the OWNER and the ENGINEER arising out of or relating to this 

Agreement or the breach of it will be decided by non-binding mediation or arbitration if the 

parties mutually agree, or in a court of competent jurisdiction within the State in which the 

OWNER is located. 

21.  Assurance Against Debarment 

The ENGINEER assures that neither it nor any of its subcontractors are suspended or debarred 

by EPA or USDA-RD. 

 

SECTION B – ENGINEERING SERVICES 

The ENGINEER shall furnish ENGINEERING SERVICES as follows in accordance with the 

GENERAL PROVISIONS of the Agreement and as authorized by the appropriate Attachment to 

this Agreement: 

Engineering Services During the Planning Phase 

1. The ENGINEER shall complete the ENGINEERING SERVICES described in 

ATTACHMENT I – Planning Services scope of work and cost proposal within the time 

specified in Attachment I – Compensation for Engineering Services During the Planning 

Phase from the date of written authorization to proceed unless otherwise mutually agreed to 

in writing by both parties.  Any supporting documentation or revisions regarding the 

ENGINEER’s services under this Agreement necessary to obtain the approval of the Funding 

Agency and all State regulatory agencies will be provided promptly. 

Engineering Services During the Design Phase 

2. The ENGINEER shall complete the ENGINEERING SERVICES described in 

ATTACHMENT II – Design Services scope of work and cost proposal and section B-2 

through B-10 described herein within the time specified in Attachment II – Compensation for 

Engineering Services During the Design Phase from the date of written authorization to 

proceed unless otherwise mutually agreed to in writing by both parties.  Any supporting 

documentation or revisions regarding the ENGINEER's services under this Agreement 

necessary to obtain the approval of the Funding Agency and all State regulatory agencies 

will be provided promptly.   
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3. The ENGINEER shall perform the necessary design surveys, accomplish the detailed 

design of the Project, prepare contract documents including design drawings, specifications 

and invitations for bids, and prepare a final opinion of probable Project costs based on the 

final design of the Project.  The design drawings prepared shall be in sufficient detail to 

show the character and extent of the Project and to permit the actual location of the 

proposed improvements on the Project site.  It is also understood that if subsurface 

explorations such as borings, or soil tests are required to determine amounts of rock 

excavation or foundation conditions, the ENGINEER will furnish coordination of said 

explorations as an Additional Engineering Service, and the costs incident to such 

explorations, no matter whether they are performed by the ENGINEER or by others shall be 

paid for by the OWNER as indicated in Section C and set out in Attachment II. 

4. The ENGINEER shall review the Engineering Report prepared for this Project and, if 

necessary and upon consultation with and concurrence of the OWNER, Funding Agency or 

delegated State as appropriate, shall revise design criteria, design standards, treatment 

process sizing and other appropriate preliminary design information included in the Plan or 

other preliminary engineering reports in order to complete the final design for the Project in 

accordance with the performance standards and accepted engineering practices. 

5. The ENGINEER shall assist the OWNER in obtaining necessary permits and approvals 

from appropriate Federal, State, and local regulatory agencies.  The cost of obtaining such 

permits and approvals shall be borne by the OWNER.  However, this shall not be construed 

as a guarantee that the ENGINEER can cause a permit or permit condition to be granted or 

further the OWNER’s goals. 

6. The Contract Documents furnished by the ENGINEER under Section B-4 shall utilize 

Funding Agency endorsed construction contract documents, as appropriate. 

7. Prior to the advertisement for bids, the ENGINEER shall provide for each construction 

contract to be awarded by the OWNER, the number of copies specified in Attachment II of 

the detailed design drawings, specifications, and contract documents for use by the 

OWNER and appropriate Federal, State and local agencies from whom approval of the 

Project must be obtained.  The ENGINEER shall provide additional copies of the above 

specified documents to the OWNER at the cost of reproduction.  Originals of such items as 

documents, survey notes, and tracings, prepared by the ENGINEER are and shall remain 

the property of the ENGINEER, but this shall in no way infringe upon the OWNER's rights to 

such items under Section A-6(e). 

8. The ENGINEER shall establish baselines for locating the work together with a suitable 

number of benchmarks adjacent to the work and show their location in the Contract 

Documents.  This information and the Contract Documents will provide the contractor 

sufficient reference from which to execute the contract work.  The ENGINEER is not 

obligated to set construction grade stakes for the construction of the Project. 

9. The ENGINEER shall prepare and furnish to the OWNER three (3) copies of maps or 

drawings showing the approximate location of needed construction easements, permanent 

easements, rights-of-way and land to be acquired.  Such maps or drawings shall be 

furnished promptly to enable the OWNER to initiate property and easement acquisitions. 

10. The ENGINEER shall, prior to completion of ninety (90) percent of the Design Phase 

service, prepare and furnish to the OWNER an estimate for total compensation to be paid to 
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the ENGINEER for providing the services to be performed in the Construction Phase and 

Operation Phase. 

11. Section B-2 through B-10 and those ADDITIONAL ENGINEERING SERVICES 

designated for the Design Phase in Attachment II will take effect upon execution of 

Attachment II. 

Engineering Services During the Construction Phase 

12. ENGINEER shall complete the ENGINEER SERVICES described in ATTACHMENT III – 

Construction Services scope of work and cost proposal and section B-12 through B-23  

described herein, within the time specified in Attachment III – Compensation for Engineering 

Services During the Construction Phase from the date of written authorization to proceed 

unless otherwise mutually agreed to by both parties.   

13. The ENGINEER shall attend the bid opening and tabulate the bid proposals, analyze the 

responsiveness of the bidders, check references, and make recommendations for awarding 

the contract(s) for construction to the lowest responsible, responsive bidder. 

14. Upon award of each construction contract, the ENGINEER shall furnish to the OWNER, 

for each contract, the number specified in Attachment III of the sets of the design drawings, 

specifications and contract documents for execution by the OWNER and contractor.  The 

ENGINEER shall provide additional copies of such contract documents to the OWNER at 

the cost of reproduction. 

15. The ENGINEER shall review and approve, for conformance with the design concept all 

shop drawings and other submittals required by the Contract Documents to be furnished by 

contractors. 

16. The ENGINEER shall interpret the general intent of the design drawings and 

specifications to endeavor to protect the OWNER against defects and deficiencies in 

construction on the part of the contractors. 

17. The ENGINEER shall provide general engineering review of the work of the contractors 

as construction progresses to ascertain that the contractors are conforming to the general 

design concept.  Engineer shall, in connection with observations of Contractor’s Work while 

it is in progress make visits to the Site at intervals appropriate to the various stages of 

construction, as Engineer deems necessary, but at least monthly, to observe as an 

experienced and qualified design professional the progress and quality of Contractor’s 

executed Work.  Such visits and observations by Engineer, and the Resident Project 

Representative, if any, are not intended to be exhaustive or to extend to every aspect of 

Contractor’s Work in progress or to involve detailed inspections of Contractor’s Work in 

progress beyond the responsibilities specifically assigned to Engineer in this Agreement and 

the Contract Documents, but rather are to be limited to spot checking, selective sampling, 

and similar methods of general observation of the Work based on Engineer’s exercise of 

professional judgment as assisted by the Resident Project Representative, if any. Based on 

information obtained during such visits and observations, Engineer will determine in general 

if the Work is proceeding in accordance with the Contract Documents, and Engineer shall 

keep OWNER informed of the progress of the Work. 

18. The ENGINEER's undertaking hereunder shall not relieve the contractor of its obligation 

to perform the work in conformity with the Contract Documents and in a workmanlike 
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manner; nor shall it make the ENGINEER an insurer of the contractor's performance.  

Engineer shall not at any time supervise, direct, or have control over Contractor’s work, nor 

shall Engineer have authority over or responsibility for the means, methods, techniques, 

sequences, or procedures of construction selected or used by Contractor, for security or 

safety at the Site, for safety precautions and programs incident to the Contractor’s work in 

progress, nor for any failure of Contractor to comply with Laws and Regulations applicable 

to Contractor’s furnishing and performing the Work. 

19. The ENGINEER shall review each contractor's applications for progress and final 

payments and submit sufficient copies of same to the OWNER with the ENGINEER's 

recommendation for approval or disapproval. 

20. The ENGINEER shall prepare necessary contract change orders for approval of the 

OWNER, the Funding Agency and others as required.  The ENGINEER shall make an 

independent assessment of the Contractor’s cost and time proposal and the impacts on the 

Contract Price and Contract Time as part of the review and recommendation process for 

each change order. 

21. The ENGINEER shall make a site visit prior to issuing the certificate of substantial 

completion of all construction and submit a written report to the OWNER, the Funding 

Agency and others as required. 

22. Prior to submission of recommendation for final payment on each contract, the 

ENGINEER shall submit a certificate of substantial completion of work done under that 

contract to the OWNER, the Funding Agency and others as required. 

23. The ENGINEER shall provide the OWNER with record drawings as specified in the scope 

of work for Attachment III.  Such drawings will be based upon the Resident Project 

Representative's construction data and the construction records provided by the contractor 

during construction and reviewed by the Resident Project Representative. 

24. Section B-12 through B-23 and those ADDITIONAL ENGINEERING SERVICES 

designated for the Construction Phase in Attachment III will take effect upon execution of 

Attachment III. 

Engineering Services During the Operation Phase 

  25.  The ENGINEER shall complete the ENGINEERING SERVICES described in 

ATTACHMENT IV – Operational Services scope of work and cost proposal and section B-25 

through B-29 within the time specified in Attachment IV – Compensation for Engineering 

Services During the Operation Phase from the date of written authorization to proceed unless 

otherwise mutually agreed to in writing by both parties. 

26.  The ENGINEER shall review the first year's operation of the Project and revise the 

operation and maintenance manual for the Project as necessary to accommodate actual 

operating experience. 

27. The ENGINEER shall provide to the OWNER monthly operation reports on the 

performance of the Project. 

28. The ENGINEER shall train operating personnel and prepare curricula and training 

material for operating personnel. 

29. Eleven (11) months after the initiation of the Project operation, the ENGINEER shall 
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advise the OWNER in writing whether the Project meets the project performance standards. 

30. Section B-25 through B-29 and those ADDITIONAL ENGINEERING SERVICES 

designated for the Operation Phase in Attachment IV will take effect upon execution of 

Attachment IV. 

 

SECTION C – ADDITIONAL ENGINEERING SERVICES 

ADDITIONAL ENGINEERING SERVICES as detailed in the Attachments shall be provided by 

the ENGINEER upon written authorization by the OWNER and concurrence of Funding Agency.  

Compensation for performing the designated ADDITIONAL ENGINEERING SERVICES will be 

included on Attachment I, Attachment II, Attachment III, or Attachment IV.  ADDITIONAL 

ENGINEERING SERVICES could include such things as the following. 

 

1. Provide Resident Project Observation.  The ENGINEER shall, prior to the preconstruction 

conference, submit a resume of the Resident Project Representative's qualifications, anticipated 

duties and responsibilities for approval by the OWNER and the Funding Agency.  Resident 

observation includes checking lines and grades, keeping records of full measurements and the 

contractor's activities, passing information between the ENGINEER and contractor, reviewing of 

contractor's request for progress payments, inspection of completed work for compliance with 

Contract Documents and keeping of a daily diary per Funding Agency requirements.  

Performance of this service will not guarantee the contractor's performance, but it endeavors to 

protect the OWNER against defects and deficiencies in the Project and verify compliance with 

the contract Documents.  Period of service for calculating compensation will be as specified in 

the Attachments. 

2. Prepare site, boundary, and topographic surveys for treatment works, dams, reservoirs, 

and other similar special surveys as may be required. 

3. Conduct laboratory tests, well tests, borings, and specialized geological, soils, hydraulic, 

or other studies recommended by the ENGINEER. 

4. Prepare property surveys, detailed descriptions of sites, maps, drawings, or estimates 

related thereto; assist in negotiating for land and easement rights. 

5. Appear before courts or boards on matters of litigation related to the project. 

6. Assist OWNER with developing a user charge system. Design a user charge system to 

produce adequate revenues required for the operation, maintenance and replacement of the 

Project that meets applicable EPA or other requirements. 

7. Prepare an operation and maintenance manual. 

8. Provide construction-staking services. 

9.  Prepare or review environmental assessments and impact statements; review and 

evaluate the effects on the design requirements for the Project of any such statements and 

documents prepared by others; and assist in obtaining approvals of authorities having 

jurisdiction over the anticipated environmental impact of the Project. 

10.  Provide services resulting from significant changes in the scope, extent or character of the 

portions of the Project designed or specified by ENGINEER or its design requirements 



17 
REV 06/15 
 

including, but not limited to, changes in size, complexity, OWNER's schedule, character of 

construction or method of financing; and revising previously accepted studies, reports, 

Drawings, Specifications or Contract Documents when such revisions are required by changes 

in laws, rules, regulations, ordinances, codes, standards or orders enacted subsequent to the  

Effective Date of this Agreement or are due to any other causes beyond ENGINEER's control. 

11.  Provide services resulting from evaluation by ENGINEER during the Study and Report 

Phase at OWNER's request of alternative solutions in addition to those specified in Attachment 

I. 

12.  Prepare for, coordinate with, participate in and respond to structured independent review 

processes, including, but not limited to, construction management, cost estimating, project peer 

review, value engineering and constructability review requested by OWNER; and performing or 

furnishing services required to revise studies, reports, Drawings, Specifications or other Bidding 

Documents as a result of such review processes. 

13.  Provide services in connection with Work Change Directives and Change Orders to reflect 

OWNER-requested changes to the Drawings and Specifications. 

14.  Provide services in making revisions to Drawings and Specifications occasioned by the 

OWNER's acceptance of substitute materials or equipment other than "or-equal" items; and 

services after the award of the construction contract in evaluating and determining the 

acceptability of a substitution. 

15.  Provide additional or extended services during construction made necessary by (1) 

emergencies or acts of God endangering the Work, (2) work damaged by fire or other cause 

during construction, (3) a significant amount of defective, neglected or delayed work by 

Contractor, (4) acceleration of the progress schedule involving services beyond normal working 

hours, or (5) default by Contractor. 
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SECTION D – SPECIAL PROVISIONS OR MODIFICATIONS TO THE STANDARD 
LANGUAGE IN THIS AGREEMENT 

(Describe, attach or indicate “None”) 

Living Wage 

Contractor shall comply with the requirements of Santa Fe County Ordinance No. 2014-1 

(Establishing a Living Wage). 

 

 

For Planning Grant Funds from NMFA Insert the note:  For Preliminary Engineering Reports or 

other documents paid for using NMFA Planning Grant Funds, the engineer will only be able to 

submit one invoice at the end of the project upon approval of the planning document.  
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IN WITNESS THEREOF, the parties hereto have executed, or caused to be executed, by their 

duly authorized officials, this Agreement in triplicate on the respective dates indicated below.  

The parties further certify by their signatures below that no modifications have been 

made to the standard language of this Agreement, other than those detailed in Section D. 

       

ATTEST:__________________________  OWNER:       

Type Name        By______________________________ 

Title         Type Name       

Date         Title        

       Date       

       

 

ATTEST:_________________________  ENGINEER:       

Type Name         By _____________________________ 

Title         Type Name       

Date          Title       

       Address        

                 

       Date       

 

REVIEWED:  FUNDING AGENCY    

NAME: _____     ___________________________ 

By ____________________________________  

Type Name___     ___________________________ 

Date _________     __________________________ 
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ATTACHMENTS 

Please check the appropriate box and include applicable attachments 

 

1. As set forth in the AGREEMENT FOR ENGINEERING SERVICES dated the      day of     , 

20      by and between the      , the OWNER, and      , the ENGINEER, the OWNER and ENGINEER 

agree this       day of     , 20      that the OWNER shall compensate the ENGINEER for services 

described in Section B and Section C  and further described in 

 

 ATTACHMENT I – Planning Services scope of work, cost proposal and compensation for Engineering 

Services During the Planning Phase 

 ATTACHMENT II – Design Services scope of work, cost proposal and compensation for Engineering 

Services During the Design Phase 

 ATTACHMENT III - Construction Services scope of work, cost proposal and compensation for 

Engineering Services During the Construction Phase 

 ATTACHMENT IV - Operational Services scope of work, cost proposal and compensation for Engineering 

Services During the Operation Phase 

 

2. Compensation for ENGINEERING SERVICES shall be by the  

 LUMP SUM method of payment.  The total amount of compensation for ENGINEERING SERVICES, as 

described in the appropriate ATTACHMENTS shall not exceed $     , excluding gross receipt tax and 

reimbursables. 

 STANDARD HOURLY RATE WITH MAXIMUM  method of payment.  The total amount of hourly 

charges, excluding gross receipt tax and reimbursables, for ENGINEERING SERVICES  as described in the 

appropriate ATTACHMENTS shall not exceed $      without prior written approval of the OWNER, with 

Funding Agency concurrence. 

3. Compensation for ADDITIONAL ENGINEERING SERVICES (provided by the ENGINEER upon written 

authorization from the OWNER and concurrence of the Funding Agency), shall be by the  

 LUMP SUM method of payment.  The total amount of compensation for ADDITIONAL ENGINEERING 

SERVICES, as described in the appropriate ATTACHMENT  shall not exceed $     , excluding gross receipt 

tax and reimbursables. 

 STANDARD HOURLY RATE WITH MAXIMUM  method of payment.  The total amount of hourly 
charges, excluding gross receipt tax and reimbursables, for ADDITIONAL ENGINEERING SERVICES  as 
described in the appropriate ATTACHMENT shall not exceed $       without prior written approval of the 
OWNER and with Funding Agency concurrence. 
 

4. The amount of compensation shall not change unless the scope of services to be provided by the 

ENGINEER changes and this Agreement is formally amended according to Section A-5.   

Contract Time under Section B. and for the purpose of Section A.8 shall be       calendar days (or as 

specified in the Attachments).  

 

5. The OWNER and ENGINEER agree that as mutually agreeable, reasonable Liquidated Damages for 

delay (but not as a penalty), ENGINEER shall pay OWNER      dollars ($     ) (minimum fifty dollars 

[$50.00] per day) for each calendar day that expires after the Contract Time specified in the Agreement (See 
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attached project schedule - Gantt chart, bar chart, etc.) until the Work is complete and accepted by the 

OWNER. OWNER shall have no more than ten (10) calendar days to accept or reject the Work. 

6. The ENGINEER agrees to obtain and maintain, at the ENGINEER's expense, such insurance as will 

protect the ENGINEER from claims under the Workman's Compensation Act and such comprehensive general 

liability and automobile insurance as will protect the OWNER and the ENGINEER from all claims for bodily 

injury, death, or property damage which may arise from the performance by the ENGINEER, or by the 

ENGINEER's employees, for the ENGINEER's functions and services required under this Agreement.  Such 

insurance shall be in an amount not less than $      for injury to any one person and $      on account of 

any one accident and in the amount of not less than $      for property damage.   The ENGINEER further 

agrees to procure and maintain professional liability (errors and omissions) insurance in an amount not less 

than $      per claim and in the aggregate.  Prior to commencement of any work, the ENGINEER shall 

furnish to the OWNER a certificate that complies with this paragraph.  The certificate shall provide that the 

policy shall not be canceled until at least ten (10) calendar days prior written notice shall have been given to 

the OWNER.  ENGINEER shall provide annual updates of the certificate to demonstrate the policy remains in 

effect for the duration of this Agreement. 

7. OWNER shall pay ENGINEER applicable gross receipt taxes and reimbursable expenses at the rates set 

forth in the appropriate ATTACHMENTS.  The amounts payable to ENGINEER for reimbursable expenses will 

be the project related internal expenses, such as mileage, per diem and reproduction, actually incurred or 

allocated by ENGINEER, plus all invoiced external reimbursable expenses, including consultants, allocable to 

the project, the latter multiplied by a factor of      (1.1 MAXIMUM). Mileage will be reimbursed at the current 

federally approved IRS rate.  Reimbursable expenses shall not exceed the estimate in the ATTACHMENT 

without prior written approval of the OWNER, with Funding Agency concurrence. 

8. The method for interim or partial payments, such as milestone or time & materials, shall be:      
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9. Signatures 

IN WITNESS THEREOF, the parties hereto have executed, or caused to be executed, by their duly authorized 

officials, this Agreement in triplicate on the respective dates indicated below. 

 

ATTEST:__________________________  OWNER:       

Type Name        By______________________________ 

Title         Type Name       

Date         Title        

       Date       

       

 

ATTEST:_________________________  ENGINEER:       

Type Name         By _____________________________ 

Title         Type Name       

Date          Title       

       Address        

               

       Date       

 

REVIEWED:  FUNDING AGENCY    

NAME: __     ______________________________ 

By ____________________________________  

Type Name____     __________________________ 

Date _________     __________________________ 



 

 

Attachment I 

Agreement for Engineering Services 

  

  Planning Services scope of work, cost proposal and compensation for Engineering Services during the 

Planning Phase 

 

 

 

A.  Scope 

 

 

 

 

 

 

 

B.  Cost Proposal – Include hourly breakdown for each task (see example) 

 

 

 

 

 

 

C.  Schedule of time to complete work 
 

 

 

 

 

 

 

  



 

 

Attachment II 

Agreement for Engineering Services 

  

  Design Services scope of work, cost proposal and compensation for Engineering Services during the 

Design Phase 

 

 

 

A. Scope 

 

 

 

 

 

 

 

 

 

B.  Cost Proposal – Include hourly breakdown for each task (see example) 

 

C. Schedule of time to complete work 

 

 

 

  



 

 

Attachment III 

Agreement for Engineering Services 

  

  Construction Services scope of work, cost proposal and compensation for Engineering Services during 

the Construction Phase 

 

 

 

A. Scope 

 

 

 

 

 

 

 

 

 

B.  Cost Proposal – Include hourly breakdown for each task (see example) 

 

 

C. Schedule of time to complete work 

 

 

 

 

 

  



 

 

Attachment IV 

Agreement for Engineering Services 

  

Operational Services scope of work, cost proposal and compensation for Engineering Services during the 

Operation Phase 

 

 

A. Scope 

 

 

 

 

 

 

 

 

 

B.  Cost Proposal – Include hourly breakdown for each task (see example) 

 

 

 

 

 

C. Schedule of time to complete work 

 

 



 

 

 

 

EXAMPLE FEE PROPOSAL - ENGINEERING SERVICES                     

Project 
Description: 

Little Town Water System 
Improvements 

           Project 
Number(s): 00-000-00 

         
OWNER: 

Little Town, 
NM 

             
Engineer: 

Middle Town 
Engineers 

             
Date of Submittal: Jan. 15, 2002 

             
PRELIMINARY 
ENGINEERING (PER)               

              

                

 
  

   
 .   

  
   Total  

 Job 
Description 

Princi
pal 

Project 
Engineer 

Engineer 
Tech 

Survey 
Crew 

Field 
Tech 

Admin 
Assist Mileage 

Per 
Diem Prints Totals 

Sub-
contracts  Task  

Grade Level   V IV   III III          Geologist   

Billing Rate / 
Unit            

 
Hydrologist    

Unit Hrs Hrs Hrs Hrs Hrs Hrs Miles Days Prints     $   $  

Task                         

Project Start-
Up             

Client 
Interview / 
Programming             

Project 
Management 
Plan             

Start-Up 
Meeting 
Preparation             

Start-Up 
Meeting               

 Total Hours                         

Conceptual 
Engineering             

Plan of 
Approach             

Report Outline 
/ Approval             

Data and 
Measurements 
(Below):             

Coordination 
for Test Wells             

Test Wells (2)             

Gather 
Drawings / 
Records             

Interview 
Maintenance 
Staff             

Right of Way 
Research              

Identify 
Alternatives/Ev
al Criteria              

Studies / 
Schematics 
(Below):              

Growth 
Analysis              

Development 
of Water 
Model              

Evaluation of 
Existing 
System              



 

 

 
 

Evaluation of 
Alternatives                

 Meetings                

Public / Client 
Meetings 
(Below):                

Meetings with 
Client (3 Mtgs)                

Public Infor 
Meeting (1 
Mtg)                

Report 
Generation                

Write / 
Distribute 
Report                         

              
              

                


